

**CONSTRUCTION OF GIRLS (G+5) HOSTEL FOR VASANTRAO NAIK STATE
AGRICULTURE EXTENSION MANAGEMENT TRAINING INSTITUTE, AT VIP
ROAD, NAGPUR.**

**Tender no 832
ADDENDUM**



In abovesaid tender documents and tender notice EMD amount to be submitted by bidder is Rs 5,48,01,450/-. But online it is written Rs 3,93,000/-. Therefore all the interested bidders are suggested to consider Rs 3,93,000/- as a EMD amount for submission fo tender. Balance diffrence amount will be will be submitted at the time of award of work order.



Ar. Bhooshan Kotwal

Dt 1-5-2015

Director

Vasant Rao Naik State Agriculture Extension
Management Training Institute, (VANAMATI)
Nagpur

**CONSTRUCTION OF GIRLS (G+5) HOSTEL FOR VASANTRAO NAIK STATE
AGRICULTURE EXTENSION MANAGEMENT TRAINING INSTITUTE, AT VIP
ROAD, NAGPUR.**

ADDENDUM

The Pre-Bid meeting for the above said work was called for intending tenders at the office of Director, VANAMATI, Nagpur dated 27.04.2015 at 4.00 PM. The tenderers have raised their queries. Following are the details of queries raise and the compliance. The Tenderers must download this Addendum and attached it with the main tender as part of the tender document. Any tenderer who has not attached the Addendum will be disqualified.

Sr. No	Queries Raised by the Tenderer	Tender Page No.	Compliance by VANAMATI
1	As per para no 1.4.13--The grade of concrete demanded M25 and above but generally building constructed in M20 grade of concrete. Hence our demand is that the grade of concrete M20 and above is consider for concrete items for qualification.	21	The quantities of concrete grade M20 and above will be considered for concrete items for qualification.
2	The quantity of of brickwork deamanded more than quantity of schedule "B".Hence it is necessary to correction for quantity required. It should be 30% of schedule "B"quantity. Quantities as per tender i) M25 & above -1533 cum ii) Brickwork -1818 cum iii)Flooring 2500 sqm	21	The modified quantity of concrete, brickwork and flooring are rectified as per 75 % of shedule "B" quantity will be considered as follows Quantities revised i) M20 & above -1200 cum ii) Brickwork -1300 cum iii)Flooring - 1900 sqm
3	As per NIT para no 1.4.3 (D) mention that Bidder should have executed similar type of building i.e Hostel building.Hence our demand is that the any type building work to be considerd in the completion of work.	20	Bidder should have executed any type of completed building work will be considerd for qualification
4	Consent letter of electric contractor/JV agreement with electric contractor (original) should be submitted by registered post / courier service /by hand in sealed covers addressed to the Director Vanamtai, Nagpur with the name of the work written at the top of the envelope will be received in the office of the Director Vanamati Nagpur one day prior of the opening of envelope 1 and envelope 2.	3	This conditions is deleted because in this tender documents has no electricals works.
5	The work is major work, hence price variation clause is required. Our demand is that price variation amount to be paid to the contractor as per PWD price variation clause .	61	No change. Price variation / escalation will not be paid

Sr. No	Queries Raised by the Tenderer	Tender Page No.	Compliance by VANAMATI
6	The contractor has satisfactorily execute following item wise quantities in any continuous twelve calender month during last three year and current year as per clause 1.4.13(iii), It will be be appreciated if the above condition as per norms i.e to execute the above quantities in any continuous twelve calender months during last five years and current year	21	No changes in the clause 1.4.13(iii) no changes in no. of years i.e. 3 years , except modified quantities as per Sr. No. 2 of this addendum will be considered.



Ar. Bhooshan Kotwal

Director

Vasantrao Naik State Agriculture Extension
Management Training Institute, (VANAMATI)
Nagpur