

Date :-27/11/2017

COMMON SET OF DEVIATION

Pre bid meeting for the following work held on 24.11.2017 at 11:30am in the office of Managing Director Maharashtra Fisheries Development Corporation Mumbai. (Tender No :- **MFDC-CIVIL-01/432/2017, Dtd. 20/11/2017 - NAME OF WORK – Construction of Auction Hall & other allied Buildings and infrastructure facilities**)

.Following bidders were present for the pre bid meeting

- 1) STRONG BUILT ENGINEERING AND CONTRACTING, MUMBAI
- 2) PRATHMESH CONSTRUCTION, SANGALI

All tender conditions were explained to the bidder who were present for the pre bid meeting. Written clarification is attached with this letter. Bidders are requested to read the pre bid meeting clarification carefully, and submit the tender accordingly. It is part and parcel of the tender document .

Sd/-

Managing Director

Maharashtra Fisheries Development Corporation

Mumbai

Maharashtra Fisheries Development Corporation Mumbai.

NAME OF WORK - Construction of Auction Hall & other allied Buildings and infrastructure facilities.

PRE BID MEETING HEALD ON 24.11.2017
COMMON SET OF DEVATIONS

Sr. No.	Quarries by Bidders	Clarification / Reply.
M/S Prathmesh Construction		
1	The price escalation clause shall be amended when extension is given for no fault of contractor and price escalation may be allowed. Under such event formula for price escalation may be issued by the inviter.	NIT Prevails.

Sd/-

Managing Director

Maharashtra Fisheries Development Corporation

Mumbai