

**Name of Work :Proposed Construction Work For 317 Capacity Auditorium At  
Vasantao Naik State Agriculture Extension Management Training Institute,  
Nagpur**

**ADDENDUM**

The Pre-Bid meeting for the above said work was called for intending tenders at the office of Director, VANAMATI, Nagpur dated 27.04.2015 at 4.00 PM. The tenderers have raised their queries. Following are the details of queries raise and the compliance. The Tenderers must download this Addendum and attached it with the main tender as part of the tender document. Any tenderer who has not attached the Addendum will be disqualified.

S. NO.	Clause / Item No.	Page No.	To be Replaced	To be read as
1	49A	248	Amount in Words ( Rupees One Thousand Twenty One & Ninety Five Paise Only)	Rupees Three Hundred Ninety Eight Only.
2	49A	248	UNIT (M3)	M2

**(A) POINTS RAISED IN PRE BID MEETING**

Sr. No.	Queries Raised by the Tenderer	Page No.	Compliance by VANAMATI
1	As per para no 1.4.13--The grade of concrete demanded M25 and above but generally building constructed in M20 grade of concrete. Hence our demand is that the grade of concrete M20 and above is consider for concrete items for qualification.	17	The quantities of concrete grade M20 and above will be considered for concrete items for qualification.
2	As per NIT para no 1.4.3 (D) mention that Bidder should have executed similar type of building i.e Auditorium, cinema theater , convocation center.But the registered contractor is have experience of any type of building can constructed.Hence our demand is single work completion as consider any type of building as a similar work.	17	No Change. As this is specialised building, Bidder should have executed similar type of building i.e Auditorium, cinema theater , convocation center as mentioned in the tender
3	Consent letter of electric contractor/JV agreement with electric contractor (original ) should be submitted by registered post / courier service /by hand in sealed covers addressed to the Director Vanamati , Nagpur with the name of the work written at the top of the envelope will be received in the office of the Director Vanamati Nagpur one day prior of the opening of envelope 1 and envelope 2.	3	This conditions is deleted because in this tender documents has no electricals works.
4	The work is major work, hence price variation clause is required. Our demand is that price variation amount to be paid to the contrasctor as per PWD price variation clause .	51	No change. Price variation/ escalation will not be paid

Sr. No.	Queries Raised by the Tenderer	Page No.	Compliance by VANAMATI
5	The contractor has satisfactorily execute following item wise quantities in any continuous twelve calender month during last three year and current year as per clause 1.4.13(iii), It will be be appreciated if the above condition as per norms i.e to execute the above quantities in any continuous twelve calender months during last five years and current year	17	No changes in the clause 1.4.13(iii) no changes in no. of years i.e. 3 years



**Ar. Bhooshan Kotwal**

**Director**

Vasantrao Naik State Agriculture  
Extension Management Training  
Institute, (VANAMATI) Nagpur

**CONSTRUCTION OF GIRLS (G+5) HOSTEL FOR VASANTRAO NAIK STATE  
AGRICULTURE EXTENSION MANAGEMENT TRAINING INSTITUTE, AT VIP  
ROAD, NAGPUR.**

**Tender no 832  
ADDENDUM**



In abovesaid tender documents and tender notice EMD amount to be submitted by bidder is Rs 5,48,01,450/-. But online it is written Rs 3,93,000/-. Therefore all the interested bidders are suggested to consider Rs 3,93,000/- as a EMD amount for submission fo tender. Balance diffrence amount will be will be submitted at the time of award of work order.



Ar. Bhooshan Kotwal

Dt 1.5.2015

Director

Vasant Rao Naik State Agriculture Extension  
Management Training Institute, (VANAMATI)  
Nagpur